OFFICE OF THE EXECUTIVE ENGINEER, CHAMARAJANAGAR DIVISION, CHAMARAJANAGAR.

Tender Notification dated 22nd October 1969.

No. 12 Sealed tenders in the prescribed form in duplicate are invited from the Registred Contractors of appropriate classes specified in Column No. 4 for the following works will be received by the Executive Engineer, Chamarajanagar Division, Chamarajanagar, up to 4 P.M. on 29th November 1969. They will be opened on the same date if possible in the presence of such tenderer or representatives as may choose to attend Blank tender forms will be issued on payment of the amount prescribed for the sale of the form (Non-refundable) during the Office hours on all working days rom 14th November 1969 to 28th November 1969. The competent authority reserve the right to reject any or all tenders without assigning reasons. Further particulars can be had from the Office of the Executive Engineer, Chamarajanagar Division during office hours on all working days.

	Name of work	Amount of estimate put to Tender	E. M. D.	Class of contractor who can tender	Cost of tender forms including sales tax	Time limit for completion excluding monsoon
	1	2	3	4	5	6
					Rs. P.	
1	Balance works for the construction of new tank near Mudagur in Gundlupet Taluk.	2,43,000	6,075	I and II	10—30	24 months
2	Contructing a new tank in Bisalavadi village across Birige halla near Kodiugane in hamarajanagar Taluk.	1,11,000	2,775	I to III	10—30	18 months
3	(a)allied works in Left Bank channel of Kalla-Cotte tank in Gundlupet taluk 1st mile.	12,000	300	I to IV	5—15	4 months
	Aciado IInd mile.	23,600	590	I to IV	5—15	6 months
4	(b) n of pickup across river Suvarna-Constructnear Kannegala in Chamarajanagar vathi (Anicut portion only). taluk	1,45,000	3625	I to III	10—30	18 months including rainy season

1204 D. S. N. MURTHY, *Ex. Engr.*

OFFICE OF THE EXECUTIVE ENGINEER, DHARWAR DIVISION, DHARWAR.

Notification Dated 4th November 1969.

CORRIGENDUM

Ref :— This office tender notification No. TND/DB/(Tender) 7044 dated 18th August 1969.

No TND/DB-2/Tender/10630. In partial modification of is office tender notification cited above, it is hereby thtified for the information of the contractor that the note of receipt of tenders for the work of "Construction daeFmily Planning Training Centre at K.M.C. Hubli Main building including staff quarter) is hereby postponed from 23rd September 1969 to 29th November 1969 up to 4-00 P.M.

The applications for the issue of blank tender forms will be received up to 21st November 1969.

The blank tender forms will be issued during office hours from 24th November 1969 to 26th November 1969.

All other conditions remain unchanged.

V. R. HIREMATH,

1914 *Executive Engineer.*